
Material 
conducta

PE100 
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180X32 140X32 110X32 90X32 63X32 Total (M)
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orizontal 
L(M)

Rasuflator 
carosabil

1 ISLAZULUI 1 1 1.50 1.50 1 1 2 1 1 1

2 ISLAZULUI 1 1 1.50 1.50 1 1 2 1 1 1

3 ISLAZULUI 1 1 1.50 1.50 1 1 2 1 1 1

4 ISLAZULUI 1 1 1.50 1.50 1 1 2 1 1 1

5 ISLAZULUI 1 1 1.50 1.50 1 1 2 1 1 1

6 ISLAZULUI 1 1 1.50 1.50 1 1 2 1 1 1

7 ISLAZULUI 1 1 7.50 6.50 1.00 1 1 2 1 1 6.5 2

8 ISLAZULUI 1 1 9.00 8.00 1.00 1 1 2 1 1 8 2

9 ISLAZULUI 1 1 8.00 7.00 1.00 1 1 2 1 1 7 2

10 ISLAZULUI 1 1 8.00 7.00 1.00 1 1 2 1 1 7 2

T ISLAZULUI 10 0 0 0 0 10 41.50 28.50 0 13.00 0 0 10 10 20 10 10 0.00 28.5 14

11 ZORILOR 1 1 1.10 1.10 1 1 2 1 1 1

12 ZORILOR 1 1 1.10 1.10 1 1 2 1 1 1

13 ZORILOR 1 1 1.20 1.20 1 1 2 1 1 1

14 ZORILOR 1 1 8.00 7.00 1.00 1 1 2 1 1 7 2

15 ZORILOR 1 1 8.20 7.00 1.20 1 1 2 1 1 7 2

16 ZORILOR 1 1 8.10 7.00 1.10 1 1 2 1 1 7 2

17 ZORILOR 1 1 8.00 7.00 1.00 1 1 2 1 1 7 2

18 ZORILOR 1 1 8.30 7.00 1.30 1 1 2 1 1 7 2

19 ZORILOR 1 1 8.00 7.00 1.00 1 1 2 1 1 7 2

20 ZORILOR 1 1 8.20 7.00 1.20 1 1 2 1 1 7 2

21 ZORILOR 1 1 8.10 7.00 1.10 1 1 2 1 1 7 2

T ZORILOR 11 0 0 0 0 11 68.30 56.00 0 12.30 0 0 11 11 22 11 11 0.00 56 19

22 APUSULUI 1 1 10.00 8.00 2.00 1 1 2 1 1 8 2

23 APUSULUI 1 1 11.00 9.00 2.00 1 1 2 1 1 9 2

24 APUSULUI 1 1 11.00 9.00 2.00 1 1 2 1 1 9 2

25 APUSULUI 1 1 11.00 9.00 2.00 1 1 2 1 1 9 2

26 APUSULUI 1 1 3.00 3.00 1 1 2 1 1 1 1

27 APUSULUI 1 1 3.00 3.00 1 1 2 1 1 1 1

28 APUSULUI 1 1 3.00 3.00 1 1 2 1 1 1 1

29 APUSULUI 1 1 3.00 3.00 1 1 2 1 1 1 1

T APUSULUI 8 0 0 0 0 8 55.00 35.00 0 20.00 0 0 8 8 16 8 8 4 35 12

30 DIRIJORULUI 1 1 1.10 1.10 1 1 2 1 1 1

31 DIRIJORULUI 1 1 1.10 1.10 1 1 2 1 1 1

32 DIRIJORULUI 1 1 1.30 1.30 1 1 2 1 1 1

33 DIRIJORULUI 1 1 1.10 1.10 1 1 2 1 1 1
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(strada casa)
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Tip montaj teava PE100 SDR11 De32 Firida
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   T.p. 
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34 DIRIJORULUI 1 1 1.30 1.30 1 1 2 1 1 1

35 DIRIJORULUI 1 1 8.10 7.00 1.10 1 1 2 1 1 7.00 1

36 DIRIJORULUI 1 1 8.20 7.00 1.20 1 1 2 1 1 7.00 1

37 DIRIJORULUI 1 1 8.10 7.00 1.10 1 1 2 1 1 7.00 1

T DIRIJORULUI 8 0 8 0 0 0 30.30 21.00 0 9.30 0 0 8 8 16 8 8 0.00 21.00 8

38 LALELELOR 1 1 1.20 1.20 1 1 2 1 1 1

39 LALELELOR 1 1 1.30 1.30 1 1 2 1 1 1

40 LALELELOR 1 1 1.20 1.20 1 1 2 1 1 1

41 LALELELOR 1 1 1.40 1.40 1 1 2 1 1 1

42 LALELELOR 1 1 1.20 1.20 1 1 2 1 1 1

43 LALELELOR 1 1 1.10 1.10 1 1 2 1 1 1

44 LALELELOR 1 1 1.30 1.30 1 1 2 1 1 1

45 LALELELOR 1 1 9.20 8.00 1.20 1 1 2 1 1 8.00 1

46 LALELELOR 1 1 9.30 8.00 1.30 1 1 2 1 1 8.00 1

47 LALELELOR 1 1 9.20 8.00 1.20 1 1 2 1 1 8.00 1

48 LALELELOR 1 1 9.40 8.00 1.40 1 1 2 1 1 8.00 1

49 LALELELOR 1 1 9.20 8.00 1.20 1 1 2 1 1 8.00 1

50 LALELELOR 1 1 9.10 8.00 1.10 1 1 2 1 1 8.00 1

51 LALELELOR 1 1 9.30 8.00 1.30 1 1 2 1 1 8.00 1

T LALELELOR 14 0 0 0 0 14 73.40 56.00 0 17.40 0 0 14 14 28 14 14 0.00 56.00 14

52 PRUNILOR 1 1 1.30 1.30 1 1 2 1 1 1

53 PRUNILOR 1 1 1.20 1.20 1 1 2 1 1 1

54 PRUNILOR 1 1 1.10 1.10 1 1 2 1 1 1

55 PRUNILOR 1 1 1.20 1.20 1 1 2 1 1 1

56 PRUNILOR 1 1 1.00 1.00 1 1 2 1 1 1

57 PRUNILOR 1 1 1.20 1.20 1 1 2 1 1 1

58 PRUNILOR 1 1 1.10 1.10 1 1 2 1 1 1

59 PRUNILOR 1 1 9.10 8.00 1.10 1 1 2 1 1 8 2

60 PRUNILOR 1 1 9.20 8.00 1.20 1 1 2 1 1 8 2

61 PRUNILOR 1 1 9.00 8.00 1.00 1 1 2 1 1 8 2

62 PRUNILOR 1 1 9.00 8.00 1.00 1 1 2 1 1 8 2

63 PRUNILOR 1 1 9.00 8.00 1.00 1 1 2 1 1 8 2

64 PRUNILOR 1 1 10.00 9.00 1.00 1 1 2 1 1 9 2

65 PRUNILOR 1 1 10.10 9.00 1.10 1 1 2 1 1 9 2

66 PRUNILOR 1 1 10.10 9.00 1.10 1 1 2 1 1 9 2

67 PRUNILOR 1 1 10.20 9.00 1.20 1 1 2 1 1 9 2

68 PRUNILOR 1 1 10.00 9.00 1.00 1 1 2 1 1 9 2

69 PRUNILOR 1 1 10.00 9.00 1.00 1 1 2 1 1 9 2

T PRUNILOR 18 0 0 0 0 18 113.80 94.00 0 19.80 0 0 18 18 36 18 18 0.00 94 29
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70 FLORILOR 1 1 1.70 1.70 1 1 2 1 1 2

71 FLORILOR 1 1 1.60 1.60 1 1 2 1 1 2

72 FLORILOR 1 1 1.40 1.40 1 1 2 1 1 2

73 FLORILOR 1 1 1.40 1.40 1 1 2 1 1 2

74 FLORILOR 1 1 9.10 8.00 1.10 1 1 2 1 1 8.00 1

75 FLORILOR 1 1 9.20 8.00 1.20 1 1 2 1 1 8.00 1

76 FLORILOR 1 1 9.00 8.00 1.00 1 1 2 1 1 8.00 1

77 FLORILOR 1 1 9.00 8.00 1.00 1 1 2 1 1 8.00 1

78 FLORILOR 1 1 9.00 8.00 1.00 1 1 2 1 1 8.00 1

79 FLORILOR 1 1 9.00 8.00 1.00 1 1 2 1 1 8.00 1

80 FLORILOR 1 1 9.10 8.00 1.10 1 1 2 1 1 8.00 1

81 FLORILOR 1 1 10.10 9.00 1.10 1 1 2 1 1 9.00 1

82 FLORILOR 1 1 10.20 9.00 1.20 1 1 2 1 1 9.00 1

83 FLORILOR 1 1 8.50 7.50 1.00 1 1 2 1 1 7.50 1

84 FLORILOR 1 1 8.50 7.50 1.00 1 1 2 1 1 7.50 1

T FLORILOR 15 0 0 0 0 15 106.80 89.00 0 17.80 0 0 15 15 30 15 15 0.00 89.00 19

85 TEILOR 1 1 10.00 9.00 1.00 1 1 2 1 1 9.00 1

86 TEILOR 1 1 10.00 9.00 1.00 1 1 2 1 1 9.00 1

87 TEILOR 1 1 9.00 8.00 1.00 1 1 2 1 1 8.00 1

88 TEILOR 1 1 9.00 8.00 1.00 1 1 2 1 1 8.00 1

89 TEILOR 1 1 9.10 8.00 1.10 1 1 2 1 1 8.00 1

90 TEILOR 1 1 9.10 8.00 1.10 1 1 2 1 1 8.00 1

91 TEILOR 1 1 2.00 2.00 1 1 2 1 1 1

92 TEILOR 1 1 2.10 2.10 1 1 2 1 1 1

93 TEILOR 1 1 1.70 1.70 1 1 2 1 1 1

94 TEILOR 1 1 1.60 1.60 1 1 2 1 1 1

95 TEILOR 1 1 2.00 2.00 1 1 2 1 1 1

T TEILOR 11 0 0 0 0 11 65.60 50.00 0 15.60 0 0 11 11 22 11 11 0.00 50 11

96 BISERICII 1 1 1.70 1.70 1 1 2 1 1 1

97 BISERICII 1 1 1.60 1.60 1 1 2 1 1 1

98 BISERICII 1 1 1.70 1.70 1 1 2 1 1 1

99 BISERICII 1 1 1.80 1.80 1 1 2 1 1 1

100 BISERICII 1 1 1.20 1.20 1 1 2 1 1 1

101 BISERICII 1 1 1.20 1.20 1 1 2 1 1 1

102 BISERICII 1 1 1.30 1.30 1 1 2 1 1 1

103 BISERICII 1 1 1.20 1.20 1 1 2 1 1 1

104 BISERICII 1 1 8.50 6.00 2.50 1 1 2 1 1 6.00 1

105 BISERICII 1 1 8.50 7.00 1.50 1 1 2 1 1 7.00 1

106 BISERICII 1 1 8.30 7.00 1.30 1 1 2 1 1 7.00 1

107 BISERICII 1 1 8.40 7.00 1.40 1 1 2 1 1 7.00 1
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108 BISERICII 1 1 8.50 7.00 1.50 1 1 2 1 1 7.00 1

109 BISERICII 1 1 8.50 7.00 1.50 1 1 2 1 1 7.00 1

T BISERICII 14 0 0 0 0 14 62.40 41.00 0 21.40 0 0 14 14 28 14 14 0.00 41.00 14

110 SCOLII 1 1 1.50 1.50 1 1 2 1 1 1

111 SCOLII 1 1 0.80 0.80 1 1 2 1 1 1

112 SCOLII 1 1 0.95 0.95 1 1 2 1 1 1

113 SCOLII 1 1 0.90 0.90 1 1 2 1 1 1

114 SCOLII 1 1 0.90 0.90 1 1 2 1 1 1

115 SCOLII 1 1 0.80 0.80 1 1 2 1 1 1

116 SCOLII 1 1 1.10 1.10 1 1 2 1 1 1

117 SCOLII 1 1 1.20 1.20 1 1 2 1 1 1

118 SCOLII 1 1 0.90 0.90 1 1 2 1 1 1

119 SCOLII 1 1 0.90 0.90 1 1 2 1 1 1

120 SCOLII 1 1 0.95 0.95 1 1 2 1 1 1

121 SCOLII 1 1 9.50 8.00 1.50 1 1 2 1 1 8.00 1

122 SCOLII 1 1 9.60 8.00 1.60 1 1 2 1 1 8.00 1

123 SCOLII 1 1 9.40 8.00 1.40 1 1 2 1 1 8.00 1

124 SCOLII 1 1 9.50 8.00 1.50 1 1 2 1 1 8.00 1

125 SCOLII 1 1 9.50 8.00 1.50 1 1 2 1 1 8.00 1

126 SCOLII 1 1 8.50 7.00 1.50 1 1 2 1 1 7.00 1

127 SCOLII 1 1 8.40 7.00 1.40 1 1 2 1 1 7.00 1

128 SCOLII 1 1 8.40 7.00 1.40 1 1 2 1 1 7.00 1

129 SCOLII 1 1 8.50 7.00 1.50 1 1 2 1 1 7.00 1

130 SCOLII 1 1 8.50 7.00 1.50 1 1 2 1 1 7.00 1

131 SCOLII 1 1 8.50 7.00 1.50 1 1 2 1 1 7.00 1 BISERICA

T SCOLII 22 0 0 0 0 22 109.20 82.00 0 27.20 0 0 22 22 44 22 22 0.00 82.00 22

132 PRIMARIEI 1 1 1.40 1.40 1 1 2 1 1 1

133 PRIMARIEI 1 1 1.50 1.50 1 1 2 1 1 1

134 PRIMARIEI 1 1 1.50 1.50 1 1 2 1 1 1

135 PRIMARIEI 1 1 1.50 1.50 1 1 2 1 1 1

136 PRIMARIEI 1 1 0.80 0.80 1 1 2 1 1 1

137 PRIMARIEI 1 1 0.95 0.95 1 1 2 1 1 1

138 PRIMARIEI 1 1 0.90 0.90 1 1 2 1 1 1

139 PRIMARIEI 1 1 0.90 0.90 1 1 2 1 1 1

140 PRIMARIEI 1 1 0.80 0.80 1 1 2 1 1 1

141 PRIMARIEI 1 1 1.10 1.10 1 1 2 1 1 1

142 PRIMARIEI 1 1 1.20 1.20 1 1 2 1 1 1

143 PRIMARIEI 1 1 9.30 8.00 1.30 1 1 2 1 1 8.00 2

144 PRIMARIEI 1 1 9.40 8.00 1.40 1 1 2 1 1 8.00 2

145 PRIMARIEI 1 1 9.40 8.00 1.40 1 1 2 1 1 8.00 2
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146 PRIMARIEI 1 1 9.40 8.00 1.40 1 1 2 1 1 8.00 2

147 PRIMARIEI 1 1 9.60 8.00 1.60 1 1 2 1 1 8.00 2

148 PRIMARIEI 1 1 9.50 8.00 1.50 1 1 2 1 1 8.00 2

149 PRIMARIEI 1 1 8.50 7.00 1.50 1 1 2 1 1 7.00 2

150 PRIMARIEI 1 1 8.40 7.00 1.40 1 1 2 1 1 7.00 2

151 PRIMARIEI 1 1 8.40 7.00 1.40 1 1 2 1 1 7.00 2

152 PRIMARIEI 1 1 8.25 7.00 1.25 1 1 2 1 1 7.00 2

153 PRIMARIEI 1 1 8.35 7.00 1.35 1 1 2 1 1 7.00 2

T PRIMARIEI 22 0 0 0 0 22 111.05 83.00 0 28.05 0 0 22 22 44 22 22 0.00 83.00 33

154 1 DECEMBRIE 1 1 9.10 7.00 2.10 1 1 2 1 1 7.00 2

155 1 DECEMBRIE 1 1 9.20 7.00 2.20 1 1 2 1 1 7.00 2

156 1 DECEMBRIE 1 1 9.20 7.00 2.20 1 1 2 1 1 7.00 2

157 1 DECEMBRIE 1 1 9.20 7.00 2.20 1 1 2 1 1 7.00 2

158 1 DECEMBRIE 1 1 9.30 7.00 2.30 1 1 2 1 1 7.00 2

159 1 DECEMBRIE 1 1 9.10 7.00 2.10 1 1 2 1 1 7.00 2

160 1 DECEMBRIE 1 1 9.40 8.00 1.40 1 1 2 1 1 8.00 2

161 1 DECEMBRIE 1 1 9.30 8.00 1.30 1 1 2 1 1 8.00 2

162 1 DECEMBRIE 1 1 9.40 8.00 1.40 1 1 2 1 1 8.00 2

163 1 DECEMBRIE 1 1 1.20 1.20 1 1 2 1 1 1

164 1 DECEMBRIE 1 1 1.10 1.10 1 1 2 1 1 1

165 1 DECEMBRIE 1 1 1.20 1.20 1 1 2 1 1 1

166 1 DECEMBRIE 1 1 1.20 1.20 1 1 2 1 1 1

167 1 DECEMBRIE 1 1 0.80 0.80 1 1 2 1 1 1

168 1 DECEMBRIE 1 1 0.90 0.90 1 1 2 1 1 1

169 1 DECEMBRIE 1 1 1.10 1.10 1 1 2 1 1 1

170 1 DECEMBRIE 1 1 1.20 1.20 1 1 2 1 1 1

171 1 DECEMBRIE 1 1 1.10 1.10 1 1 2 1 1 1

172 1 DECEMBRIE 1 1 1.20 1.20 1 1 2 1 1 1

T 1 DECEMBRIE 19 0 0 0 0 19 94.20 66.00 0 28.20 0 0 19 19 38 19 19 0.00 66 28

173 MORII VECHI 1 1 9.00 8.00 1.00 1 1 2 1 1 8.00 2

174 MORII VECHI 1 1 9.00 8.00 1.00 1 1 2 1 1 8.00 2

175 MORII VECHI 1 1 9.00 8.00 1.00 1 1 2 1 1 8.00 2

176 MORII VECHI 1 1 9.20 8.00 1.20 1 1 2 1 1 8.00 2

177 MORII VECHI 1 1 9.10 8.00 1.10 1 1 2 1 1 8.00 2

178 MORII VECHI 1 1 8.90 8.00 0.90 1 1 2 1 1 8.00 2

179 MORII VECHI 1 1 9.60 8.00 1.60 1 1 2 1 1 8.00 2

180 MORII VECHI 1 1 9.80 8.00 1.80 1 1 2 1 1 8.00 2

181 MORII VECHI 1 1 9.80 8.00 1.80 1 1 2 1 1 8.00 2

182 MORII VECHI 1 1 9.60 8.00 1.60 1 1 2 1 1 8.00 2

183 MORII VECHI 1 1 9.50 8.00 1.50 1 1 2 1 1 8.00 2
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184 MORII VECHI 1 1 1.70 1.70 1 1 2 1 1 1

185 MORII VECHI 1 1 2.00 2.00 1 1 2 1 1 1

186 MORII VECHI 1 1 2.10 2.10 1 1 2 1 1 1

187 MORII VECHI 1 1 1.80 1.80 1 1 2 1 1 1

188 MORII VECHI 1 1 2.20 2.20 1 1 2 1 1 1

189 MORII VECHI 1 1 1.80 1.80 1 1 2 1 1 1

190 MORII VECHI 1 1 1.90 1.90 1 1 2 1 1 1

191 MORII VECHI 1 1 1.90 1.90 1 1 2 1 1 1

192 MORII VECHI 1 1 3.80 3.80 1 1 2 1 1 1

193 MORII VECHI 1 1 3.90 3.90 1 1 2 1 1 1

194 MORII VECHI 1 1 3.90 3.90 1 1 2 1 1 1

195 MORII VECHI 1 1 4.00 4.00 1 1 2 1 1 1

T MORII VECHI 23 0 0 0 0 23 133.50 88.00 0 45.50 0 0 23 23 46 23 23 0.00 88 34

196 PESCARILOR 1 1 1.50 1.50 1 1 2 1 1 1

197 PESCARILOR 1 1 1.40 1.40 1 1 2 1 1 1

198 PESCARILOR 1 1 1.40 1.40 1 1 2 1 1 1

199 PESCARILOR 1 1 0.90 0.90 1 1 2 1 1 1

200 PESCARILOR 1 1 1.10 1.10 1 1 2 1 1 1

201 PESCARILOR 1 1 1.10 1.10 1 1 2 1 1 1

202 PESCARILOR 1 1 0.85 0.85 1 1 2 1 1 1

203 PESCARILOR 1 1 0.90 0.90 1 1 2 1 1 1

204 PESCARILOR 1 1 1.10 1.10 1 1 2 1 1 1

205 PESCARILOR 1 1 9.10 8.00 1.10 1 1 2 1 1 8.00 2

206 PESCARILOR 1 1 9.20 8.00 1.20 1 1 2 1 1 8.00 2

207 PESCARILOR 1 1 8.90 8.00 0.90 1 1 2 1 1 8.00 2

208 PESCARILOR 1 1 9.00 8.00 1.00 1 1 2 1 1 8.00 2

209 PESCARILOR 1 1 9.60 8.00 1.60 1 1 2 1 1 8.00 2

210 PESCARILOR 1 1 9.80 8.00 1.80 1 1 2 1 1 8.00 2

211 PESCARILOR 1 1 9.80 8.00 1.80 1 1 2 1 1 8.00 2

212 PESCARILOR 1 1 9.70 8.00 1.70 1 1 2 1 1 8.00 2

213 PESCARILOR 1 1 9.90 8.00 1.90 1 1 2 1 1 8.00 2

214 PESCARILOR 1 1 10.10 8.00 2.10 1 1 2 1 1 8.00 2

215 PESCARILOR 1 1 10.20 8.00 2.20 1 1 2 1 1 8.00 2

216 PESCARILOR 1 1 9.90 8.00 1.90 1 1 2 1 1 8.00 2

217 PESCARILOR 1 1 12.20 10.00 2.20 1 1 2 1 1 10.00 2

218 PESCARILOR 1 1 11.80 10.00 1.80 1 1 2 1 1 10.00 2

219 PESCARILOR 1 1 11.70 10.00 1.70 1 1 2 1 1 10.00 2

T PESCARILOR 24 0 0 0 0 24 161.15 126.00 0.00 35.15 0 0 24 24 48 24 24 0.00 126.00 39
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220 LUNCII 1 1 1.20 1.20 1 1 2 1 1 1

221 LUNCII 1 1 1.10 1.10 1 1 2 1 1 1

222 LUNCII 1 1 1.40 1.40 1 1 2 1 1 1

223 LUNCII 1 1 1.30 1.30 1 1 2 1 1 1

224 LUNCII 1 1 1.20 1.20 1 1 2 1 1 1

225 LUNCII 1 1 1.20 1.20 1 1 2 1 1 1

226 LUNCII 1 1 1.10 1.10 1 1 2 1 1 1

227 LUNCII 1 1 1.00 1.00 1 1 2 1 1 1

228 LUNCII 1 1 1.20 1.20 1 1 2 1 1 1

229 LUNCII 1 1 1.30 1.30 1 1 2 1 1 1

230 LUNCII 1 1 1.20 1.20 1 1 2 1 1 1

231 LUNCII 1 1 1.20 1.20 1 1 2 1 1 1

232 LUNCII 1 1 1.20 1.20 1 1 2 1 1 1

233 LUNCII 1 1 8.70 8.00 0.70 1 1 2 1 1 8.00 2

234 LUNCII 1 1 8.80 8.00 0.80 1 1 2 1 1 8.00 2

235 LUNCII 1 1 8.80 8.00 0.80 1 1 2 1 1 8.00 2

236 LUNCII 1 1 8.90 8.00 0.90 1 1 2 1 1 8.00 2

237 LUNCII 1 1 8.80 8.00 0.80 1 1 2 1 1 8.00 2

238 LUNCII 1 1 8.80 7.00 1.80 1 1 2 1 1 7.00 2

239 LUNCII 1 1 8.70 7.00 1.70 1 1 2 1 1 7.00 2

240 LUNCII 1 1 8.70 7.00 1.70 1 1 2 1 1 7.00 2

241 LUNCII 1 1 8.90 7.00 1.90 1 1 2 1 1 7.00 2

242 LUNCII 1 1 8.80 7.00 1.80 1 1 2 1 1 7.00 2

243 LUNCII 1 1 8.50 7.00 1.50 1 1 2 1 1 7.00 2

244 LUNCII 1 1 7.40 6.00 1.40 1 1 2 1 1 6.00 2

T LUNCII 25 0 0 0 0 25 119.40 88.00 0.00 31.40 0 0 25 25 50 25 25 0.00 88.00 37

245 BALTII 1 1 9.20 8.00 1.20 1 1 2 1 1 8.00 2

246 BALTII 1 1 9.10 8.00 1.10 1 1 2 1 1 8.00 2

247 BALTII 1 1 8.10 7.00 1.10 1 1 2 1 1 7.00 2

248 BALTII 1 1 8.00 7.00 1.00 1 1 2 1 1 7.00 2

249 BALTII 1 1 1.20 1.20 1 1 2 1 1 1

250 BALTII 1 1 1.10 1.10 1 1 2 1 1 1

251 BALTII 1 1 0.90 0.90 1 1 2 1 1 1

252 BALTII 1 1 1.10 1.10 1 1 2 1 1 1

253 BALTII 1 1 1.30 1.30 1 1 2 1 1 1

254 BALTII 1 1 0.90 0.90 1 1 2 1 1 1

255 BALTII 1 1 1.00 1.00 1 1 2 1 1 1

256 BALTII 1 1 1.40 1.40 1 1 2 1 1 1

T BALTII 12 0 0 0 0 12 43.30 30.00 0.00 13.30 0 0 12 12 24 12 12 0.00 30 16
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257 GRADINARILOR 1 1 1.20 1.20 1 1 2 1 1 1

258 GRADINARILOR 1 1 1.10 1.10 1 1 2 1 1 1

259 GRADINARILOR 1 1 1.40 1.40 1 1 2 1 1 1

260 GRADINARILOR 1 1 1.30 1.30 1 1 2 1 1 1

261 GRADINARILOR 1 1 1.20 1.20 1 1 2 1 1 1

262 GRADINARILOR 1 1 1.20 1.20 1 1 2 1 1 1

263 GRADINARILOR 1 1 1.10 1.10 1 1 2 1 1 1

264 GRADINARILOR 1 1 8.70 8.00 0.70 1 1 2 1 1 8.00 2

265 GRADINARILOR 1 1 8.80 8.00 0.80 1 1 2 1 1 8.00 2

266 GRADINARILOR 1 1 8.80 8.00 0.80 1 1 2 1 1 8.00 2

267 GRADINARILOR 1 1 8.90 8.00 0.90 1 1 2 1 1 8.00 2

268 GRADINARILOR 1 1 7.80 7.00 0.80 1 1 2 1 1 7.00 2

269 GRADINARILOR 1 1 8.20 7.00 1.20 1 1 2 1 1 7.00 2

270 GRADINARILOR 1 1 8.10 7.00 1.10 1 1 2 1 1 7.00 2

271 GRADINARILOR 1 1 8.40 7.00 1.40 1 1 2 1 1 7.00 2

272 GRADINARILOR 1 1 8.30 7.00 1.30 1 1 2 1 1 7.00 2

T GRADINARILOR 16 0 0 0 0 16 84.50 67.00 0 17.50 0 0 16 16 32 16 16 0.00 67.00 25

273 CRIZANTEMELOR 1 1 3.50 3.50 1 1 2 1 1 1

274 CRIZANTEMELOR 1 1 3.80 3.80 1 1 2 1 1 1

275 CRIZANTEMELOR 1 1 4.00 4.00 1 1 2 1 1 1

276 CRIZANTEMELOR 1 1 1.50 1.50 1 1 2 1 1 1

277 CRIZANTEMELOR 1 1 1.50 1.50 1 1 2 1 1 1

278 CRIZANTEMELOR 1 1 8.20 7.00 1.20 1 1 2 1 1 7.00 2

279 CRIZANTEMELOR 1 1 8.10 7.00 1.10 1 1 2 1 1 7.00 2

280 CRIZANTEMELOR 1 1 7.90 7.00 0.90 1 1 2 1 1 7.00 2

281 CRIZANTEMELOR 1 1 8.10 7.00 1.10 1 1 2 1 1 7.00 2

282 CRIZANTEMELOR 1 1 7.50 6.50 1.00 1 1 2 1 1 6.50 2

T CRIZANTEMELOR 10 0 0 0 0 10 54.10 34.50 0.00 19.60 0 0 10 10 20 10 10 0.00 34.50 15

283 INTRAREA VIILOR 1 1 8.50 7.00 1.50 1 1 2 1 1 7.00 2

284 INTRAREA VIILOR 1 1 8.40 7.00 1.40 1 1 2 1 1 7.00 2

285 INTRAREA VIILOR 1 1 8.50 7.00 1.50 1 1 2 1 1 7.00 2

286 INTRAREA VIILOR 1 1 8.30 7.00 1.30 1 1 2 1 1 7.00 2

287 INTRAREA VIILOR 1 1 7.80 6.50 1.30 1 1 2 1 1 6.50 2

T INTRAREA VIILOR 5 0 0 0 0 5 41.50 34.50 0.00 7.00 0 0 5 5 10 5 5 0.00 34.50 10

288 FRUMOASA 1 1 2.00 2.00 1 1 2 1 1 1

289 FRUMOASA 1 1 2.20 2.20 1 1 2 1 1 1

290 FRUMOASA 1 1 2.30 2.30 1 1 2 1 1 1

291 FRUMOASA 1 1 12.20 7.00 5.20 1 1 2 1 1 7.00 1

292 FRUMOASA 1 1 11.80 7.00 4.80 1 1 2 1 1 7.00 1

293 FRUMOASA 1 1 12.10 7.00 5.10 1 1 2 1 1 7.00 1
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294 FRUMOASA 1 1 11.90 7.00 4.90 1 1 2 1 1 7.00 1

T FRUMOASA 7 0 0 0 0 7 54.50 28.00 0.00 26.50 0 0 7 7 14 7 7 0.00 28.00 7

295 MARGINEA 1 1 1.60 1.60 1 1 2 1 1 1.00 2

296 MARGINEA 1 1 1.80 1.80 1 1 2 1 1 1.00 2

297 MARGINEA 1 1 1.80 1.80 1 1 2 1 1 1.00 2

298 MARGINEA 1 1 1.70 1.70 1 1 2 1 1 1.00 2

299 MARGINEA 1 1 1.90 1.90 1 1 2 1 1 1.00 2

300 MARGINEA 1 1 2.10 2.10 1 1 2 1 1 1.00 2

301 MARGINEA 1 1 2.20 2.20 1 1 2 1 1 1.00 2

302 MARGINEA 1 1 1.90 1.90 1 1 2 1 1 1.00 2

303 MARGINEA 1 1 2.20 2.20 1 1 2 1 1 1.00 2

304 MARGINEA 1 1 1.80 1.80 1 1 2 1 1 1.00 2

305 MARGINEA 1 1 1.70 1.70 1 1 2 1 1 1.00 2

306 MARGINEA 1 1 1.20 1.20 1 1 2 1 1 1.00 2

307 MARGINEA 1 1 1.10 1.10 1 1 2 1 1 1.00 2

308 MARGINEA 1 1 1.40 1.40 1 1 2 1 1 1.00 2

309 MARGINEA 1 1 1.30 1.30 1 1 2 1 1 1.00 2

310 MARGINEA 1 1 1.20 1.20 1 1 2 1 1 1.00 2

311 MARGINEA 1 1 1.20 1.20 1 1 2 1 1 1.00 2

312 MARGINEA 1 1 1.10 1.10 1 1 2 1 1 1.00 2

313 MARGINEA 1 1 1.00 1.00 1 1 2 1 1 1.00 2

314 MARGINEA 1 1 1.20 1.20 1 1 2 1 1 1.00 2

315 MARGINEA 1 1 1.30 1.30 1 1 2 1 1 1.00 2

316 MARGINEA 1 1 1.20 1.20 1 1 2 1 1 1.00 2

317 MARGINEA 1 1 1.20 1.20 1 1 2 1 1 1

318 MARGINEA 1 1 1.20 1.20 1 1 2 1 1 1.00 2

319 MARGINEA 1 1 4.00 4.00 1 1 2 1 1 1.00 2

320 MARGINEA 1 1 3.50 3.50 1 1 2 1 1 1.00 2

321 MARGINEA 1 1 3.70 3.70 1 1 2 1 1 1.00 2

322 MARGINEA 1 1 3.80 3.80 1 1 2 1 1 1.00 2

323 MARGINEA 1 1 3.90 3.90 1 1 2 1 1 1.00 2

324 MARGINEA 1 1 1.80 1.80 1 1 2 1 1 1.00 2

325 MARGINEA 1 1 1.70 1.70 1 1 2 1 1 1.00 2

326 MARGINEA 1 1 1.70 1.70 1 1 2 1 1 1.00 2

327 MARGINEA 1 1 1.90 1.90 1 1 2 1 1 1.00 2

328 MARGINEA 1 1 1.80 1.80 1 1 2 1 1 1.00 2

329 MARGINEA 1 1 0.90 0.90 1 1 2 1 1 1.00 2

330 MARGINEA 1 1 0.80 0.80 1 1 2 1 1 1.00 2

331 MARGINEA 1 1 1.80 1.80 1 1 2 1 1 1.00 2

332 MARGINEA 1 1 1.70 1.70 1 1 2 1 1 1.00 2
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333 MARGINEA 1 1 1.70 1.70 1 1 2 1 1 1.00 2

334 MARGINEA 1 1 1.90 1.90 1 1 2 1 1 1.00 2

335 MARGINEA 1 1 1.80 1.80 1 1 2 1 1 1.00 2

336 MARGINEA 1 1 11.20 7.00 4.20 1 1 2 1 1 7.00 2

337 MARGINEA 1 1 11.70 8.00 3.70 1 1 2 1 1 8.00 2

338 MARGINEA 1 1 10.00 6.50 3.50 1 1 2 1 1 6.50 2

339 MARGINEA 1 1 9.30 6.50 2.80 1 1 2 1 1 6.50 2

T MARGINEA 45 0 19 17 9 0 116.90 28.00 0.00 88.90 0 0 45 45 90 45 45 40.00 28.00 89

340 RM. SARAT 1 1 6.00 6.00 1 1 2 1 1 5.50 2

341 RM. SARAT 1 1 6.00 6.00 1 1 2 1 1 5.50 2

342 RM. SARAT 1 1 6.00 6.00 1 1 2 1 1 5.50 2

343 RM. SARAT 1 1 6.00 6.00 1 1 2 1 1 5.50 2

344 RM. SARAT 1 1 6.00 6.00 1 1 2 1 1 5.50 2

345 RM. SARAT 1 1 6.00 6.00 1 1 2 1 1 5.50 2

346 RM. SARAT 1 1 15.00 8.80 6.20 1 1 2 1 1 2.00 8.80 4

347 RM. SARAT 1 1 15.00 8.80 6.20 1 1 2 1 1 2.00 8.80 4

348 RM. SARAT 1 1 15.20 8.80 6.40 1 1 2 1 1 2.00 8.80 4

349 RM. SARAT 1 1 3.00 3.00 1 1 2 1 1 2.00 2

350 RM. SARAT 1 1 3.00 3.00 1 1 2 1 1 2.00 2

351 RM. SARAT 1 1 4.00 4.00 1 1 2 1 1 3.00 2

352 RM. SARAT 1 1 3.00 3.00 1 1 2 1 1 2.00 2

353 RM. SARAT 1 1 3.50 3.50 1 1 2 1 1 2.00 2

354 RM. SARAT 1 1 14.50 9.80 4.70 1 1 2 1 1 2.00 9.8 4

355 RM. SARAT 1 1 2.00 2.00 1 1 2 1 1 1.00 2

356 RM. SARAT 1 1 14.30 9.80 4.50 1 1 2 1 1 1.00 9.8 4

357 RM. SARAT 1 1 2.00 2.00 1 1 2 1 1 1.00 2

358 RM. SARAT 1 1 2.00 2.00 1 1 2 1 1 1.00 2

359 RM. SARAT 1 1 13.50 9.00 4.50 1 1 2 1 1 1.00 9 4

360 RM. SARAT 1 1 1.80 1.80 1 1 2 1 1 1.00 2

361 RM. SARAT 1 1 1.90 1.90 1 1 2 1 1 1.00 2

362 RM. SARAT 1 1 1.90 1.90 1 1 2 1 1 1.00 2

363 RM. SARAT 1 1 1.90 1.90 1 1 2 1 1 1.00 2

364 RM. SARAT 1 1 2.50 2.50 1 1 2 1 1 1.00 2

365 RM. SARAT 1 1 2.50 2.50 1 1 2 1 1 1.00 2

366 RM. SARAT 1 1 2.00 2.00 1 1 2 1 1 1.00 2

367 RM. SARAT 1 1 2.00 2.00 1 1 2 1 1 1.00 2

368 RM. SARAT 1 1 2.00 2.00 1 1 2 1 1 1.00 2

369 RM. SARAT 1 1 2.00 2.00 1 1 2 1 1 1.00 2

370 RM. SARAT 1 1 14.50 12.00 2.50 1 1 2 1 1 1.00 12 4

371 RM. SARAT 1 1 14.30 12.00 2.30 1 1 2 1 1 1.00 12 4
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372 RM. SARAT 1 1 14.60 12.00 2.60 1 1 2 1 1 1.00 12 4

373 RM. SARAT 1 1 14.30 12.00 2.30 1 1 2 1 1 1.00 12 4

374 RM. SARAT 1 1 17.60 12.00 5.60 1 1 2 1 1 1.00 12 4

375 RM. SARAT 1 1 1.90 1.90 1 1 2 1 1 1.00 2

376 RM. SARAT 1 1 2.00 2.00 1 1 2 1 1 1.00 2

377 RM. SARAT 1 1 1.80 1.80 1 1 2 1 1 1.00 2

378 RM. SARAT 1 1 11.30 9.00 2.30 1 1 2 1 1 1.00 9 4

379 RM. SARAT 1 1 11.50 9.00 2.50 1 1 2 1 1 1.00 9 4

380 RM. SARAT 1 1 1.90 1.90 1 1 2 1 1 1.00 2

381 RM. SARAT 1 1 2.00 2.00 1 1 2 1 1 1.00 2

382 RM. SARAT 1 1 11.50 9.00 2.50 1 1 2 1 1 1.00 9 4

383 RM. SARAT 1 1 11.30 9.00 2.30 1 1 2 1 1 1.00 9 4

384 RM. SARAT 1 1 3.00 3.00 1 1 2 1 1 2.00 2

385 RM. SARAT 1 1 3.00 3.00 1 1 2 1 1 2.00

386 RM. SARAT 1 1 2.80 2.80 1 1 2 1 1 2.00 2 SCOALA

387 RM. SARAT 1 1 2.70 2.70 1 1 2 1 1 2.00 2

388 RM. SARAT 1 1 2.90 2.90 1 1 2 1 1 2.00 2

389 RM. SARAT 1 1 2.80 2.80 1 1 2 1 1 2.00 2

390 RM. SARAT 1 1 11.30 9.00 2.30 1 1 2 1 1 1.00 9 4

391 RM. SARAT 1 1 3.00 3.00 1 1 2 1 1 2.00 2

392 RM. SARAT 1 1 2.80 2.80 1 1 2 1 1 2.00 2
POLITIA 
LOCALA

393 RM. SARAT 1 1 2.50 2.50 1 1 2 1 1 2.00 2 SCOALA

394 RM. SARAT 1 1 2.50 2.50 1 1 2 1 1 2.00 2 PRIMARIE

395 RM. SARAT 1 1 2.50 2.50 1 1 2 1 1 2.00 2
SED 

ADMINISTR
ATIV 

396 RM. SARAT 1 1 3.00 3.00 1 1 2 1 1 2.00 2 POLITIA

397 RM. SARAT 1 1 3.00 3.00 1 1 2 1 1 2.00 2

398 RM. SARAT 1 1 2.80 2.80 1 1 2 1 1 2.00 2

399 RM. SARAT 1 1 2.70 2.70 1 1 2 1 1 2.00 2

400 RM. SARAT 1 1 13.80 10.00 3.80 1 1 2 1 1 2.00 10 4

401 RM. SARAT 1 1 3.30 3.30 1 1 2 1 1 1.00 2

402 RM. SARAT 1 1 3.50 3.50 1 1 2 1 1 1.00

403 RM. SARAT 1 1 3.60 3.60 1 1 2 1 1 1.00 2

404 RM. SARAT 1 1 13.80 10.00 3.80 1 1 2 1 1 2.00 10 4

405 RM. SARAT 1 1 3.30 3.30 1 1 2 1 1 1.00 2

406 RM. SARAT 1 1 3.50 3.50 1 1 2 1 1 1.00

407 RM. SARAT 1 1 3.60 3.60 1 1 2 1 1 1.00 2

408 RM. SARAT 1 1 4.00 4.00 1 1 2 1 1 1.00 2

409 RM. SARAT 1 1 11.80 8.00 3.80 1 1 2 1 1 2.00 8 4
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410 RM. SARAT 1 1 11.50 8.00 3.50 1 1 2 1 1 2.00 8 4

411 RM. SARAT 1 1 11.60 8.00 3.60 1 1 2 1 1 2.00 8 4

412 RM. SARAT 1 1 11.50 8.00 3.50 1 1 2 1 1 2.00 8 4

413 RM. SARAT 1 1 11.50 8.00 3.50 1 1 2 1 1 2.00 8 4

414 RM. SARAT 1 1 4.00 4.00 1 1 2 1 1 1.00 2

415 RM. SARAT 1 1 3.30 3.30 1 1 2 1 1 1.00 2

416 RM. SARAT 1 1 3.50 3.50 1 1 2 1 1 1.00 2

417 RM. SARAT 1 1 3.60 3.60 1 1 2 1 1 1.00 2

418 RM. SARAT 1 1 4.00 4.00 1 1 2 1 1 1.00 2

419 RM. SARAT 1 1 11.80 8.00 3.80 1 1 2 1 1 2.00 8 4

420 RM. SARAT 1 1 11.50 8.00 3.50 1 1 2 1 1 2.00 8 4

421 RM. SARAT 1 1 11.60 8.00 3.60 1 1 2 1 1 2.00 8 4

422 RM. SARAT 1 1 11.50 8.00 3.50 1 1 2 1 1 2.00 8 4

423 RM. SARAT 1 1 11.50 8.00 3.50 1 1 2 1 1 2.00 8 4

424 RM. SARAT 1 1 11.50 8.00 3.50 1 1 2 1 1 2.00 8 4

425 RM. SARAT 1 1 11.50 8.00 3.50 1 1 2 1 1 2.00 8 4

T RM. SARAT 86 36 50 0 0 0 559.90 276.00 0.00 283.90 0 0 86 86 172 86 86 152.00 276 226

425 36 77 17 9 286 2300.3 1501.5 0 798.8 0 0 425 425 850 425 425 196 1501.5 721TOTAL BRANSAMENTE


